S No.	DESCRIPTION	UNIT	RATE(Rs)
1	LEVELING AND DRESSING	SQM	30
2	SAND FILLING	CUM	100
3	P.C.C DRAIN/CULVERT/TOE WALL/KERB	CUM	200
4	R.C.C CULVERT/DRAIN	CUM	250
5	CULVERT SHUTTERING	SQM	200
6	DRAIN/TOE WALL SHUTTERING (WITH MATERIAL)	SQM	350
7	HUME PIPE LAYING	MTR	200
8	DSTAGGING FOR DRAIN & TOE WALL (WITHOUT MATERIAL)	CUM	70
9	STAGGING FOR DRAIN & TOE WALL (WITH MATERIAL)	CUM	200
10	STEEL	MT	4500
11	COVER BLOCK	NOS	1.5
12	STAGGING FOR CULVERTS	CUM	180

RATE(Rs)		
42		
140		
275		
350		
280		
450		
275		
110		
275		
5400		
2.5		
250		